


**Castroville Elementary School Parking Lot Addition**  
**Medina Valley Independent School District**  
Castroville, Texas



**BOARD OF REGENTS**

Roland Ruiz, President  
Bruce Haby, Vice President  
Jo Anne Van Winkle, Secretary  
Scott Stein, Member  
Wayne Rodgers, Member  
Tim Rihn, Member

James Stansberry, Superintendent  
Paul Holzhaus, Assistant Superintendent  
Tommy Ellison, Director of Facilities

**Construction Documents**



- Engineers
- Surveyors
- Planners

**Moy Tarin Ramirez Engineers, LLC**

**SPECIFICATIONS**

**VOLUME I of I**

August 9, 2010

*p/s* BOX 24

MTR Project Number 10009.01 DUE DATE 8-20 @ 2pm SET NO. 7

PROJECT 10-1102E

SCAN [Signature] ENTER

August 9, 2010

**Castroville Elementary School Parking Lot Addition  
Medina Valley Independent School District**

**ENGINEER:**

**Civil Engineer:**

Moy Tarin Ramirez Engineers, LLC  
12770 Cimarron Path, Suite 100  
San Antonio, Texas 78249  
Telephone: (210) 698-5051; Facsimile: (210) 698-5085

**CONSULTANT:**

**MEP Engineer:**

Silber & Associates  
8622 Crownhill, Suite 201  
San Antonio, Texas 78209  
Telephone: (210) 826-6392; Facsimile: (210) 828-7721

**TABLE OF CONTENTS**

Table of Contents Pages 1 thru 4  
 Index of Drawings Pages 1 thru 1


**VOLUME I of I**

**BIDDING REQUIREMENTS, CONTRACT FORMS AND CONDITIONS OF THE CONTRACT**

00 10 00 Invitation to Offerors Pages 1 thru 4  
 00 20 00 Instructions to Offerors Pages 1 thru 5  
 00 41 00 Proposal Form (Base Bid) Pages 1 thru 4  
 Schedule 1 - Contractor's Qualification Statement Pages 1 thru 9  
 Schedule 2 - Proposed Contractors and Suppliers Pages 1 thru 2  
 Schedule 3 - Felony Conviction Notification Page 1  
 Schedule 4 - Hold Harmless Agreement Page 1  
 Schedule 5 - Financial Statement Page 1  
 Schedule 6 - Specimen Form of Insurance Certificate Page 1  
 Schedule 7 - Proposal Security Page 1  
 Schedule 8 - Certificate of Attendance at Pre-Proposal Conference Page 1  
 Schedule 9 - Price Proposals Details Page 1  
 00 50 00 Owner-Contractor Agreement Form (AIA 101-2007) Pages 1 thru 7  
 00 72 00 General Conditions (AIA 201-2007) Pages 1 thru 40  
 00 73 00 Owner's Supplementary Conditions to the General Conditions Pages 1 thru 30  
 00 73 00A Supplementary Conditions - Attachment "A" Pages 31 thru 38  
     Appendix A - Prevailing Wage Survey Pages 39 thru 40  
     Appendix B - Contractor's Asbestos Free Affidavit Page 41  
 2010 -2011 Medina Valley ISD School Calendar Page 1

**DIVISION 1 - GENERAL REQUIREMENTS**  
**SECTION**

01 05 00 Special Provisions Pages 1 thru 2  
 01 11 00 Summary of Work Pages 1 thru 4  
     Geotechnical Engineering Study Pages 1 thru 29  
 01 21 00 Allowances Page 1  
 01 23 00 Alternates Page 1  
 01 25 00 Substitution Procedures Pages 1 thru 2

  
 \_\_\_\_\_  
 Rolando Ramirez, P.E.



**DIVISION 1 - GENERAL REQUIREMENTS (CONT'D)****SECTION**

01 26 00	Contract Procedures	Pages 1 thru 3
01 29 00	Applications for Payment	Pages 1 thru 4
01 31 13	Project Coordination	Pages 1 thru 3
01 31 19	Project Meetings	Pages 1 thru 4
01 33 00	Submittals	Pages 1 thru 4
01 42 16	Definitions and Referenced Standards	Pages 1 thru 3
01 45 00	Quality Control	Pages 1 thru 4
01 45 18	Field Engineering	Pages 1 thru 2
01 45 23	Special Testing and Inspection Services	Pages 1 thru 4
01 45 29	Testing Laboratory Services	Pages 1 thru 7
01 50 00	Construction Facilities and Temporary Controls	Pages 1 thru 5
01 56 10	Trench and Excavation Safety Program	Pages 1 thru 2
01 56 39	Temporary Landscape Protection	Pages 1 thru 3
01 62 00	Material and Product Options	Pages 1 thru 3
01 74 23	Final Cleaning	Pages 1 thru 2
01 77 00	Closeout Procedures	Pages 1 thru 3
01 78 23	Operation and Maintenance Data	Pages 1 thru 7
01 78 36	Warranties	Pages 1 thru 3
01 78 39	Project Record Documents	Pages 1 thru 3
01 78 46	Extra Stock Materials	Page 1
01 86 13	Fire Suppression, Plumbing, HVAC, Electrical, Electronic Safety and Security, and Communications Coordination	Pages 1 thru 4

**DIVISION 2 - EXISTING CONDITIONS****SECTION**


02 41 13	Selective Site Demolition	Pages 1 thru 4
----------	---------------------------	----------------

**DIVISION 3 - CONCRETE****SECTION**

03 11 00	Concrete Forming	Pages 1 thru 4
03 20 00	Concrete Reinforcing	Pages 1 thru 2
03 30 00	Cast-In-Place Concrete	Pages 1 thru 6

**DIVISION 4 - MASONRY****SECTION**

04 05 00	Masonry Mortar and Grout	Pages 1 thru 4
04 20 00	Unit Masonry Assemblies	Pages 1 thru 11

  
 \_\_\_\_\_  
 Rolando Ramirez, P.E.



**DIVISION 26 - ELECTRICAL**  
**SECTION**

26 01 00	Special Conditions for all Electrical Work	Pages 1 thru 23
26 05 00	Basic Electrical Requirements	Pages 1 thru 5
26 05 19	Wires and Cables	Pages 1 thru 5
26 05 20	Electrical Connections for Equipment	Pages 1 thru 4
26 05 26	Grounding	Pages 1 thru 6
26 05 29	Supporting Devices	Pages 1 thru 8
26 05 33	Raceways	Pages 1 thru 9
26 05 34	Cabinets, Boxes and Fittings	Pages 1 thru 10
26 05 53	Electrical Identification	Pages 1 thru 8
26 24 16	Panelboards	Pages 1 thru 7
26 27 26	Wiring Devices	Pages 1 thru 6
26 28 13	Overcurrent Protection System	Pages 1 thru 7
26 56 00	Exterior Lighting Fixtures	Pages 1 thru 5

  
8-5-10

**DIVISION 31 - EARTHWORK**  
**SECTION**


31 00 00	Earthwork	Pages 1 thru 19
31 10 00	Site Clearing	Pages 1 thru 2
31 22 13	Rough Grading	Pages 1 thru 3
31 23 16	Excavation	Pages 1 thru 3
31 23 23.13	Backfill	Pages 1 thru 3
31 23 33	Trenching and Backfilling	Pages 1 thru 4

**DIVISION 32 - EXTERIOR IMPROVEMENTS**  
**SECTION**

32 12 16	Asphalt Paving	Pages 1 thru 3
32 13 13	Concrete Paving	Pages 1 thru 5
32 16 00	Curbs and Sidewalks	Pages 1 thru 4
32 17 23	Pavement Markings	Pages 1 thru 4
32 31 13	Chain Link Fences and Gates	Pages 1 thru 4

**DIVISION 33 - UTILITIES**  
**SECTION**

33 00 00	Utilities	Pages 1 thru 8
33 10 00	Water Utilities	Pages 1 thru 3
33 40 00	Storm Drainage Utilities	Pages 1 thru 4

  
\_\_\_\_\_  
Rolando Ramirez, P.E.



**INDEX OF DRAWINGS**

**CASTROVILLE ELEMENTARY SCHOOL PARKING LOT ADDITION**

**GENERAL**

COVER SHEET

**CIVIL**

S1.0 EXITSING SURVEY  
C1.0 DEMOLITION PLAN  
C2.0 STORM WATER POLLUTION PREVENTION PLAN  
C2.1 DIMENSIONAL CONTROL PLAN  
C3.0 OVERALL SITE PLAN  
C3.1 GRADING AND DRAINAGE PLAN  
C4.0 STANDARD DETAILS  
C4.1 STANDARD DETAILS  
C4.2 STANDARD DETAILS

**M.E.P.**

ME-1 SITE PLAN - ELECTRICAL POWER AND LIGHTING  
ME-2 SCHEDULES AND DETAILS - ELECTRICAL